STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 15/ 03 I'N BUTTE COUNTY NEAR CHI CO AT 04/ 16/ 03
CONTRACT NUMBER 03-2C5304 ESTATES DRI VE CONTRACT CCDE 'B '
LOCATI ON 03-BUT-99-28. 4 19 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNALS FEDERAL Al D ACST-P099-(460)E

PHG- P099- (460) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HB1 192, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 255, 000. 00 AMOUNT UNDER 38, 840. 00 PERCENT UNDER EST 15. 23
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 216, 160. 00 3 SUMWM T ELECTRI CAL 559 834-9000
CONSTRUCTI ON | NC 00761816
P O BOX 1860 FAX 559 834-9001
CLOVIS CA 93613
2 222,785. 00 5 CLAYBORN CONTRACTI NG 530 268-9512
GROUP I NC 00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
3 233,519. 00 4 Rl CHARD A HEAPS 916 386- 8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
4 358, 741. 00 1 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE FAX 925 606- 7656
LI VERMORE CA 94550
5 372, 130. 50 2 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347

VALLEJO CA 94590



03-2C5304 Bl D245

03- BUT- 99- 2 PAGE 2

04/ 15/ 03 04/ 16/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

RON HALE CONSTRUCTI ON DEMOLI TI ON AND ASPHALT
12827 NEW TOMN RD
REDDI NG CA 96033

WESTERN STABI LI ZATI ON COLD PLANE ASPHALT CONCRETE
395 | NDUSTRI AL VWAY
DI XON CA 95620



03-2C5304
03- BUT-99-2
04/ 15/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
04/ 16/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FARVWEST SAFETY
LODI  CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

SI ERRA STRI PI NG
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ITEMS 3, 4, 8, 11 AND 12 (PARTIAL)

ITEMS 6, 9 AND 10

I TEM5 7 AND 14 THRU 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FARWEST SAFETY | NC
226 N MAIN ST
LODI CA 95240

PROLI NE EX
9319 LONE DEER WAY
G LROY CA 95020

RON HALE CONSTRUCTI ON
P O BOX 795
SHASTA LAKE CA 96019

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND SI GNI NG

BORI NG

ITEMS 6, 9, 10 AND 13

PORTABLE CHANGEABLE MESSAGE SI GNS



03-2C5304 Bl D245
03- BUT- 99- 2 PAGE 4
04/ 15/ 03 04/ 16/ 03
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON PAVI NG AND CONCRETE ( PARTI AL)
SAN JOSE CA
DI AZ CORPORATI ON SI GNI NG, STRI PI NG, TRAFFI C CONTROL, GRADI NG ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTERLI NE STRI PI NG STRI PI NG

ELK GROVE CA

FARWEST SAFETY
LODI CA

RON HALE CONSTRUCTI ON
CENTRAL VALLEY CA

TRAFFI C CONTROL AND SI GNS

ASPHALT CONCRETE



03-2C5304 Bl D245

03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 15/ 03 04/ 16/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00* 1, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 400. 00* 1, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 900. 00* 2, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 3, 500. 00* 3, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 900. 00* 2, 900. 00
6 150305 OBLI TERATE SURFACI NG MR 210 24. 00 5, 040. 00
7 150713 REMOVE PAVENMENT MARKI NG MR 110 12.00 1, 320. 00
8 150742 REMOVE ROADSI DE S| GN EA 2 150. 00 300. 00
9 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 300 2. 00 6, 600. 00
(25 MM MAXI MUM)
10 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 400 100. 00 40, 000. 00
11 566011 ROADSI DE SI GN - ONE POST EA 6 300. 00 1, 800. 00
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 300. 00 600. 00
METHOD)
13 731502 M NOR CONCRETE (M SCELLANEQUS VB 12 1, 650. 00 19, 800. 00
CONSTRUCTI ON)
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 120 50. 00 6, 000. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,130 1. 50 1, 695. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 2.50 925. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 1. 00 120. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 3.50 560. 00
19 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 119, 500. 00* 119, 500. 00

TOTAL 216, 160. 00



03-2C5304 Bl D245

03- BUT-99-2 SUMMARY OF REMAI NI NG BI DDERS PACE 6
04/ 15/ 03 04/ 16/ 03
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 200. 00* 200. 00 1, 200. 00* 1200. 00 4, 500. 00* 4500. 00 1, 000. 00* 1000. 00
2 700. 00* 700. 00 2, 700. 00* 2700. 00 4,500. 00* 4500. 00 1, 000. 00* 1000. 00
3 2,700. 00* 2700. 00 2,700. 00* 2700. 00 2,500. 00* 2500. 00 2,700. 00* 2700. 00
4 5, 000. 00* 5000. 00 5, 500. 00* 5500. 00 19, 500. 00* 19500. 00 33, 000. 00* 33000. 00
5 6, 000. 00* 6000. 00 4, 200. 00* 4200. 00 8, 400. 00* 8400. 00 2, 000. 00* 2000. 00
6 5.00 1050. 00 5.00 1050. 00 20. 00 4200. 00 5.00 1050. 00
7 17.50 1925. 00 10. 00 1100. 00 10. 00 1100. 00 26. 00 2860. 00
8 60. 00 120. 00 60. 00 120. 00 100. 00 200. 00 60. 00 120. 00
9 4.50 14850. 00 4.50 14850. 00 1.00 3300. 00 4.50 14850. 00
10 83. 00 33200. 00 83. 00 33200. 00 120. 00 48000. 00 83. 00 33200. 00
11 250. 00 1500. 00 250. 00 1500. 00 300. 00 1800. 00 250. 00 1500. 00
12 100. 00 200. 00 100. 00 200. 00 250. 00 500. 00 100. 00 200. 00
13 650. 00 7800. 00 980. 00 11760. 00 400. 00 4800. 00 800. 00 9600. 00
14 32.00 3840. 00 43. 00 5160. 00 10. 00 1200. 00 40. 00 4800. 00
15 1.30 1469. 00 1.00 1130. 00 16. 00 18080. 00 1.35 1525. 50
16 2.00 740. 00 2.00 740. 00 20. 00 7400. 00 2.50 925. 00
17 .75 90. 00 .80 96. 00 15. 00 1800. 00 1.00 120. 00
18 3.00 480. 00 3.00 480. 00 10. 00 1600. 00 4.25 680. 00
19 140, 921. 00* 140921. 00 145, 833. 00* 145833. 00 225, 361. 00* 225361. 00 261, 000. 00* 261000. 00
TOT 222,785.00 233,519. 00 358, 741. 00 372, 130. 50



